
BID TABULATION

FOR

ALTERATIONS AND ADDITIONS TO

ELLA SHARP PARK GOLFCOURSE CLUBHOUSE

MONDAY, DECEMBER 3, 2012; 2:00 PM

JC Beal Construction 

Incorporated

Turn Key Home 

Improvement R. W. Mercer Co.

221 Felch Street 16240 Lowell Rd. 2322 Brooklyn Rd.

Ann Arbor, MI 48103 Lansing, MI 48906 Jackson, MI 49203

419,900.00 448,000.00 485,000.00

15 5/1/2013 120 calendar days

FEES FOR HANDLING ADDITIONAL WORK

10% 8%

10% 10%

Description of Item Unit

Excavation Cu. Yd. 10.00 8.00

Backfill Cu. Yd. 15.00 18.00

Concrete in Place Cu. Yd. 225.00 2.85

Forms (One 

Contact) Sq. Ft. 0.25 0.30

Reinforcing Steel Lb. 0.90 1.50

10%

ALTERNATES

Alternate No. 1

Add/De

duct 5,300.00

Add ‐ Remove 

existing basement 

ceiling 8,000.00

Add ‐ Insulate 

and re‐drywall 

basement ceiling

Alternate No. 2

Add/De

duct

Alternate No. 3

Add/De

duct

$

$

$

$

I  (we) propose to begin work immediately upon 

the execution of the Owner‐Contractor 

Agreement and your acceptance of insurance 

certificates for this work, and complete the work 

within _____ calendar days from the date of 

award.

Add to the Subcontractor’s price for performing 

additional work requested by the Owner, a fee 

of _______________ percent (     %) which fee 

includes all of the charges for the undersigned’s 

overhead and profit.

$

$

$

LUMP SUM BID

Unit Cost

$

The undersigned further agrees, if the following 

alternates are accepted, to add to or deduct 

from the base bid as follows:

In the event the General Contractor is required 

to coordinate subcontracts, add the total 

subcontract amounts _________________%.

For the following items of work added to or 

omitted from the General Contract shall be 

computed at the following Unit Prices:

Add to the undersigned’s charges for cost of all 

labor and materials for performing additional 

work requested by the Owner, a fee of 

____________ percent (     %) which fee 

includes all of the charges for the undersigned’s 

overhead and profit.



BID TABULATION

FOR

ALTERATIONS AND ADDITIONS TO

ELLA SHARP PARK GOLFCOURSE CLUBHOUSE

MONDAY, DECEMBER 3, 2012; 2:00 PM

FEES FOR HANDLING ADDITIONAL WORK

Description of Item Unit

Excavation Cu. Yd.

Backfill Cu. Yd.

Concrete in Place Cu. Yd.

Forms (One 

Contact) Sq. Ft.

Reinforcing Steel Lb.

ALTERNATES

Alternate No. 1

Add/De

duct

Alternate No. 2

Add/De

duct

Alternate No. 3

Add/De

duct

$

$

$

$

I  (we) propose to begin work immediately upon 

the execution of the Owner‐Contractor 

Agreement and your acceptance of insurance 

certificates for this work, and complete the work 

within _____ calendar days from the date of 

award.

Add to the Subcontractor’s price for performing 

additional work requested by the Owner, a fee 

of _______________ percent (     %) which fee 

includes all of the charges for the undersigned’s 

overhead and profit.

$

$

$

LUMP SUM BID

Unit Cost

$

The undersigned further agrees, if the following 

alternates are accepted, to add to or deduct 

from the base bid as follows:

In the event the General Contractor is required 

to coordinate subcontracts, add the total 

subcontract amounts _________________%.

For the following items of work added to or 

omitted from the General Contract shall be 

computed at the following Unit Prices:

Add to the undersigned’s charges for cost of all 

labor and materials for performing additional 

work requested by the Owner, a fee of 

____________ percent (     %) which fee 

includes all of the charges for the undersigned’s 

overhead and profit.

PAT USA Inc.

Omega Construction Co., 

Incorporated Laux Construction, LLC

2927 Waterview Dr. 6167 28th Street SE, Suite 10 1535 Jessop Rd.

Rochester Hills, MI 48309 Grand Rapids, MI 49546 Dansville, MI 48819

489,800.00 495,900.00 515,900.00

140 days per specifications

15% 5% 15%

15% 10% 15%

10.00 8.00

15.00 15.00

242.00 125.00

0.15

10.00/walls ‐ 

1.50/flatwork

0.95

15% 5% 15%

5,460.00

drywall and 

insulate 

basement 

ceiling 7,300.00 Add

1,900.00

Add ‐ 

Allowance for 

each gas log 

set (not 

included in 

base bid)

15,776.00

Add ‐ 

Allowance for 

Service 

Counter/Displ

ay case (not 

included in 

base bid)



BID TABULATION

FOR

ALTERATIONS AND ADDITIONS TO

ELLA SHARP PARK GOLFCOURSE CLUBHOUSE

MONDAY, DECEMBER 3, 2012; 2:00 PM

FEES FOR HANDLING ADDITIONAL WORK

Description of Item Unit

Excavation Cu. Yd.

Backfill Cu. Yd.

Concrete in Place Cu. Yd.

Forms (One 

Contact) Sq. Ft.

Reinforcing Steel Lb.

ALTERNATES

Alternate No. 1

Add/De

duct

Alternate No. 2

Add/De

duct

Alternate No. 3

Add/De

duct

$

$

$

$

I  (we) propose to begin work immediately upon 

the execution of the Owner‐Contractor 

Agreement and your acceptance of insurance 

certificates for this work, and complete the work 

within _____ calendar days from the date of 

award.

Add to the Subcontractor’s price for performing 

additional work requested by the Owner, a fee 

of _______________ percent (     %) which fee 

includes all of the charges for the undersigned’s 

overhead and profit.

$

$

$

LUMP SUM BID

Unit Cost

$

The undersigned further agrees, if the following 

alternates are accepted, to add to or deduct 

from the base bid as follows:

In the event the General Contractor is required 

to coordinate subcontracts, add the total 

subcontract amounts _________________%.

For the following items of work added to or 

omitted from the General Contract shall be 

computed at the following Unit Prices:

Add to the undersigned’s charges for cost of all 

labor and materials for performing additional 

work requested by the Owner, a fee of 

____________ percent (     %) which fee 

includes all of the charges for the undersigned’s 

overhead and profit.

Moore Trosper 

Construction 

Company

First Contracting 

Incorporated

MJC Construction 

Management Inc. HBC Contracting

4224 Keller Rd. 701 S. Main St. 4660 Romeo Plan Rd. 2170 Apollo Dr.

Holt, MI 48842 Ovid, MI 48866 Macomb, MI 48044 Lansing, MI 48906

549,300.00 566,925.00 624,990.00 802,894.00

140 calendar days 5/1/2013 135 calendar days 180 calendar days

10% 16% 10% 5%

15% 18% 10% 15%

10.00 36.50 10.00 10.00

17.00 36.50 18.00 22.00

500.00 279.00 250.00 150.00

2.00 0.30 0.30 12.50

1.00 1.10 1.30 25.00

16% 10% 15%

7,020.00

Add ‐ Remove 

basement 

ceiling

4,850.00

Add ‐ Display 

case


